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HINGHAM PUBLIC SAFETY FACILITY

FIRST FLOOR PLAN (LOWER LEVEL)

KAESTLE BOOS
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HINGHAM PUBLIC SAFETY FACILITY

KAESTLE BOOS
THIRD FLOOR PLAN (UPPER LEVEL) associates, inc
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OPINION OF

PROBABLE COST

Hingham Public Safety

October, 2020

GC Construction Cost

Subtotal

Preliminary Level Opinion of Probable Cost

KAESTLE BOOS

associates, Inc

Comments

Hazardous Waste Allow $0
Buildilng Demolition Allow $0
Parking Structure 41 sf $902,000
Outbuilding - sf $0
New Building 50,000 sf $18,179,000
Site Work $5,000,000 Allowance
Design Estimating Contingency 15.0% $3,612,000
Escalation (to Jan. 2022 Bid) 6.00% $1,445,000
Direct Construction Cost SubTotal: " "~ .~ $29,138,000
General Conditions / Requirements 7.5%:;¢ $2,185,000
Insurance +20% $376,000
Bonds 0:85% $269,000
Building Permit SH $0 Waived by Town
Builder's Risk (NIC) - $0
GC Fee ) 3.00% $874.000
SubTotal: $3,704,000
Owner's Construction Contingency 5% $1,457,000
Probable Total Construction Cost: $34,299,000
Equipment Costs
Audio Visual Equipment Allow. $600,000
Fumishings, Furniture Allow. $500,000
Fire Station Specialty Equipment Allow. $225,000
Loose Equipment Allow. $225,000
IT Equipment
Network Equipment Allow. $125,000
Computer Equipment Allow. $175,000
Telephone Equipment Allow. $150,000
Communications Equipment Allow. $300,000 Not in PD Building
Security / Access Control Allow. $750,000 Reduced per Opm
Traffic Signalling Allow. $75,000
$3,125,000
Equipment Contingency 3.0% $92,000
Total Probable Cost of Equipping: | $3,217,000
Owner's Indirect Cost Contingency
Basic A/E Fee $700,000 Only CA included OPC
Basic Project Manager Fee $900,000 Onlu CA included OPC
Reimbursables/Add Service Allow. $100,000
Structural Peer Review $5,000 Not required (BO to confirm)
Utility Backcharges Allow. $50,000
Moving Allow. $30,000
Reproduction / Miscellaneous $15,000
Legal / Advertising $15,000
Material Testing $50,000
$1,865,000
Owner's Indirect Costs Contingency 2% $187.000
Probable Owner's Indirect Costs: $2,052,000
Total Project Cost: $39,568,000

Notes: Costs rounded to nearest thousand



